
PHASE UNIT CONTRACT
CODES DESCRIPTION UNIT QUANTITY PRICE AMOUNT

1001 CLEARING & GRUBBING LS 0.00 0.000 1,000.00
1002 TYPE B ENGINEERS OFFICE LS 0.00 0.000 23,000.00
1003 PRICE ADJUSTMENT FOR DIESEL FUEL EA 1,000.00 1.000 1,000.00
1004 5" YELLOW PVMNT MRKG PAINT LF 2,500.00 0.500 1,250.00
1005 5" WHITE PVMNT MRKG PAINT LF 3,000.00 0.500 1,500.00
1006 10" WHITE PVMNT MRKG PAINT LF 700.00 1.000 700.00
1007 24" WHITE PVMNT MRKG PAINT LF 150.00 5.500 825.00
1008 5" YELLOW REMOVABLE PVMNT LINE MRKGS LF 2,500.00 2.000 5,000.00
1009 5" WHITE REMOVABLE PVMNT LINE MRKGS LF 3,000.00 2.000 6,000.00
1010 REMOVABLE LETTERS SYMBOLS ARROWS & NUMBERS SF 175.00 9.000 1,575.00
1011 REM OF REMOVABLE LETTERS SYMBOLS ARROWS & NOS EA 10.00 38.000 380.00
1012 REM OF REMOVABLE PVMNT MRKG LINES - ANY WIDTH LF 5,500.00 0.700 3,850.00
1013 8" BLACK OUT TAPE LINES LF 1,000.00 5.250 5,250.00
1014 REM OF BLACK OUT TAPE LINES-ANY WIDTH LF 1,000.00 2.000 2,000.00
1015 MAINTENANCE OF TRAFFIC LS 0.00 0.000 35,000.00
1016 CRUSHER RUN AGGREGATE CR-6 FOR MOT TON 10.00 100.000 1,000.00
1017 ASPHALT FOR MOT TON 10.00 200.000 2,000.00
1018 ARROW PANEL DYS 120.00 25.000 3,000.00
1019 TEMP TRAFFIC SIGNS HIGH PERF WIDE ANGLE RETROREFL SF 400.00 22.000 8,800.00
1020 RESET PRECAST TEMP CONC TRAFFIC BARRIER FOR MOT LF 550.00 0.010 5.50
1021 DRUMS FOR MOT EA 300.00 0.010 3.00
1022 PORTABLE VARIABLE MESSAGE SIGN DYS 120.00 80.000 9,600.00
1023 PROTECTION VEHICLE DYS 120.00 0.010 1.20
1024 TEMP TY E TRAFFIC BARRIER END TRTMNT FOR 50 MPH AN EA 2.00 0.010 0.02
1025 REM & RESET TEMP TY E TRAFF BARR END  TRTMNT ANY B EA 2.00 0.010 0.02
1026 PRECAST TEMP 32" F SHAPE CONCRETE TRAFFIC  BARRIER LF 550.00 0.010 5.50
1027 CONSTRUCTION STAKEOUT LS 0.00 0.000 34,000.00
1028 MOBILIZATION AND DEMOBILIZATION LS 0.00 0.000 65,000.00
2001 CLASS 1 EXCAVATION CY 1,791.00 42.000 75,222.00
2002 CLASS 1-A EXCAVATION CY 200.00 42.000 8,400.00
2003 CLASS 2 EXCAVATION CY 145.00 100.000 14,500.00
2004 GEOSYNTHETIC STABILIZED SUBGRADE USING GAB CY 200.00 75.000 15,000.00
2005 TEST PIT EXCAVATION CY 10.00 250.000 2,500.00
2006 REMOVAL OF EXISTING CURB (ANY TY) LF 116.00 10.000 1,160.00
3001 STORM DRAIN TY "A-15" PRECAST INLET EA 1.00 11,300.000 11,300.00
3002 STORM DRAIN TY "A-5" PRECAST INLET EA 1.00 6,450.000 6,450.00
3003 STABILIZED CONSTRUCTION ENTRANCE EA 2.00 0.010 0.02
3004 REMOVAL OF EXISTING PIPE LF 56.00 130.000 7,280.00
3005 19" X 3O" HERCP CLASS HE IV LF 180.00 250.000 45,000.00
3006 STD TY C ENDWALL FOR HE  19" X 30" CONCRETE PIPE EA 2.00 2,000.000 4,000.00
3007 10 FOOT COG/COS OPENING EA 2.00 6,000.000 12,000.00
3008 12" PIPE SLOPE DRAIN LF 127.00 0.010 1.27
3009 EARTH DIKE LF 43.00 75.000 3,225.00
3010 TEMP GABION OUTLET STRUCTURES EA 1.00 5,000.000 5,000.00
3011 CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION SY 77.00 115.000 8,855.00
3012 SILT FENCE LF 1,062.00 4.000 4,248.00
3013 SUPER SILT FENCE LF 323.00 11.000 3,553.00
3014 TOPSOIL CHECK DAMS EA 6.00 200.000 1,200.00
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3015 BOTTOM CUTOFF WALLS FOR CLASS I RIPRAP LF 40.00 20.000 800.00
5001 SP ASPHALT MIX 95MM FOR WEDGE/LEVEL PG 64S-22 L2 TON 100.00 141.000 14,100.00
5002 SP ASPHALT MIX 125MM FOR SURF HDFV PG 64S-22 L2 TON 650.00 117.000 76,050.00
5003 SP ASPHALT MIX 19MM FOR BASE PG 64S-22 L2 TON 620.00 117.000 72,540.00
5004 SP ASPHALT MIX 19MM FOR FULL-DPTH PTCH PG 64S-22 TON 20.00 300.000 6,000.00
5005 SP ASPHALT MIX 19MM FOR PART-DPTH PTCH  PG 64S-2 TON 50.00 265.000 13,250.00
5006 PRICE ADJUSTMENT FOR ASPHALT BINDER EA 1,000.00 1.000 1,000.00
5007 PAYMENT ADJUSTMENT FOR PVMNT DENSITY EA 5,771.50 1.000 5,771.50
5008 PAYMENT ADJUSTMENT FOR ASPHALT MIXTURE EA 5,771.50 1.000 5,771.50
5009 FINE MILLING ASPHALT PVMNT 1" TO 25" DEPTH SY 3,575.00 3.500 12,512.50
5010 6" GRADED AGGREGATE BASE COURSE SY 2,025.00 19.000 38,475.00
5011 6" BANK RUN GRAVEL BASE COURSE SY 75.00 19.000 1,425.00
5012 PVMNT SURFACE PROFILE PAY ADJUSTMENT EA 1,000.00 1.000 1,000.00
5013 5" WHITE THERMOPLASTIC PVMNT MRKGS LF 2,075.00 1.050 2,178.75
5014 5" YELLOW THERMOPLASTIC PVMNT MRKGS LF 2,350.00 1.050 2,467.50
5015 10" WHITE THERMOPLASTIC PVMNT MRKGS LF 315.00 1.900 598.50
5016 12" WHITE THERMOPLASTIC PVMNT MRKGS LF 365.00 7.000 2,555.00
5017 24" WHITE THERMOPLASTIC PVMNT MRKGS LF 115.00 12.250 1,408.75
5018 WHITE PREFORMED THERMO PVMNT MRKG LEGENDS & SYMBS SF 171.00 24.500 4,189.50
6001 PERVIOUS CONCRETE SIDEWALK SF 2,665.00 18.000 47,970.00
6002 STD TY A CURB 8" X 16" MINIMUM LF 287.00 45.000 12,915.00
6003 TY A COMB CURB AND GUTTER ANY HEIGHT OR DEPTH LF 1,095.00 20.500 22,447.50
6004 5" CONCRETE SIDEWALK SF 1,320.00 11.600 15,312.00
6005 DETECTABLE WARNING SURFACE FOR CURB RAMPS SF 100.00 61.000 6,100.00
6006 REM &  DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM LF 279.00 10.000 2,790.00
7001 PLACING FURNISHED TOPSOIL 2" DEPTH SY 950.00 4.000 3,800.00
7002 PLACING FURNISHED TOPSOIL 4" DEPTH SY 4,070.00 5.400 21,978.00
7003 TURFGRASS ESTABLISHMENT SY 950.00 4.000 3,800.00
7004 REFERTILIZING SY 5,020.00 0.500 2,510.00
7005 BIORETENTION MEADOW ESTABLISHMENT SY 620.00 5.300 3,286.00
7006 TURFGRASS SOD ESTABLISHMENT SY 4,070.00 6.000 24,420.00
7007 TY D SOIL STABILIZATION MATTING SY 620.00 7.500 4,650.00
7008 TREE SHRUB & PERENNIAL INSTALLATION & ESTABLISHMEN LS 0.00 0.000 1,500.00
8001 45 DEGREE RESTRAINED DI BENDS 10" EA 4.00 1,800.000 7,200.00
8002 FURNISH & INSTALL 45 DEGREE BEND WITH BUTTRESS 3" EA 4.00 150.000 600.00
8003 FURNISH & INSTALL 45 DEGREE BEND WITH BUTTRESS 6" EA 9.00 340.000 3,060.00
8004 FURNISH & INSTALL 90 DEGREE BEND WITH BUTTRESS 6" EA 1.00 340.000 340.00
8005 FURNISH & INSTALL GATE VALVE WITH VALVE BOX 3" EA 1.00 1,050.000 1,050.00
8006 FURNISH & INSTALL GATE VALVE WITH VALVE BOX 6" EA 1.00 2,300.000 2,300.00
8007 FURNISH & INSTALL C-909 WATER MAIN 6" LF 140.00 122.000 17,080.00
8008 REMOVE EXISTING WATER MAIN 6" LF 130.00 45.000 5,850.00
8009 F & I WET TAP ON EXIST 6" WATER LINE INC SADL/VLVE LS 0.00 0.000 6,500.00
8010 LOWER 3" & 6" WATER MAIN TO 3.5' BELOW PROP GRADE LS 0.00 0.000 1,000.00
8012 RELOCATE & INSTALL FIRE HYDRANT LS 0.00 0.000 3,300.00
8013 RELOCATE VALVE & VALVE BOX 6" LS 0.00 0.000 1,000.00
8014 CONCRETE FOR LIGHT FOUNDATION CY 2.50 1,900.000 4,750.00
8015 WOOD SIGN SUPPORTS 4" X 4" LF 100.00 15.500 1,550.00
8016 WOOD SIGN SUPPORTS 4" X 6" LF 142.00 16.600 2,357.20
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8017 SHEET ALUMINUM SIGNS SF 105.00 42.000 4,410.00
8018 REM EXISTING GROUND MOUNTED SIGNS & SUPPORTS SF 48.00 10.000 480.00
8019 2" SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED LF 20.00 30.000 600.00
8020 3" SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED LF 30.00 33.250 997.50
8021 FURNISH AND INSTALL ELECTRICAL HANDHOLE EA 1.00 2,600.000 2,600.00
8022 REM ELECTRICAL HANDHOLE EA 1.00 260.000 260.00
8023 MIX NO 3 CONCRETE FOR BUTTRESSES & ANCHORS CY 4.00 300.000 1,200.00
8024 10" DUCTILE IRON PIPE WATER MAIN CL 54 LF 40.00 100.000 4,000.00
8025 RELOCATE EXISTING GROUND MOUNTED SIGNS SF 25.00 22.000 550.00
8026 REM AND RELOCATE ROADWAY LIGHTING STRUCTURE EA 1.00 1,400.000 1,400.00
8027 CABLE - 1 COND NO 10 AWG TY THWN/THHN 600V LF 50.00 0.700 35.00
8028 BARE COPPER GROUND WIRE NO 6 AWG LF 100.00 2.250 225.00
8029 CONNECTOR KIT - TY II EA 2.00 100.000 200.00
8030 GROUND ROD - 3/4" DIA X 10' LENGTH EA 1.00 235.000 235.00
8031 ELECTRICAL CABLE - 3 WIRE NO12 AWG LF 400.00 4.500 1,800.00

953,141.23Total for Contract     WO163  :


